

Randy C. Winston, P.E., President
Jose Reyes, P.E., Associate
Sergio Gonzalez, BSCE, Associate

**SIGLER, WINSTON, GREENWOOD
& ASSOC.**

SWG ENGINEERING, LLC

611 Bill Summers Intl Blvd
Weslaco, TX 78596
O 956.968.2194 F 956.968.8300
Firm Registration No. F-592

Joe B. Winston, Jr., P.E., Exec. VP
Isaac Huacuja, EIT, Associate

Addendum No. 2

February 19, 2019

SWG Project No. 18-104

**CIVIL SITE IMPROVEMENTS AT HARLINGEN HIGH SCHOOL, CANO ACADEMY,
STEM² ACADEMY & BOGGUS STADIUM**

Bid Opening: Friday, March 1, 2019 @ 2:00 PM

- 1.) For clarification the last day to submit inquiries for: CIVIL SITE IMPROVEMENTS AT HARLINGEN HIGH SCHOOL, CANO ACADEMY, STEM² ACADEMY & BOGGUS STADIUM is Wednesday, February 27, 2019.

- 2.) For clarification see attached Pre-Bid meeting notes



Sincerely,
SIGLER, WINSTON, GREENWOOD
& ASSOC., LLC.


Jose Reyes, P.E.

February 19, 2019

PRE-BID MEETING

Harlingen CISD – Civil Site Improvements at Harlingen High School, Cano Freshmen Academy, STEM2 Academy and Boggus Stadium

Present: Kim Anderson, Jose Reyes, Don Bloom, Victor Gonzalez and representatives from Pederson Const., Diamond 8, Holchemont Const., Mid Valley Paving and MJA Const.

- Discussion of the construction descriptions at all four sites and review was provided of the bid proposal sheet,
- Mrs. Anderson discussed several items within the project manual including, insurance, ranking, bonds and proposal form,
- Mr. Gonzalez reviewed the District's safety expectations including badging ID, PPE minimums, avoidance of interaction with students
- Site mobilization/ staging was discussed and will be again once the highest ranked contractor is awarded bid
- Communications will be made through SWG as the point of contact
- Project working hours were mentioned and will typically be from 7 am to 5 pm with after-hours work closely scheduled with Owner
- Mention was made of the need for underground utility notifications and that District will assist with locates at each site as necessary
- Mention of Addendum 1 was made
- Mention of impending Addendum 2 was made which will include ending time for construction questions, February 27, 2019
- Permits were discussed
- Traffic control plan will need to be sealed and stamped by Registered Professional Engineer
- Sanitary sewer will require low air and mandrel testing
- Horizontal and vertical control provided by SWG
- Construction personnel and equipment within Boggus track and field area will not be allowed unless area is protected. Weight limits discussed.