

ADDENDUM NO. 1

August 23, 2018

“McAllen ISD Fine Arts Theatre Equipment Improvements Phase 2 for Memorial, McAllen, and James Nikki Rowe High Schools”

PLEASE NOTE CHANGES AS FOLLOWS:

No. 1 Questions:

- A. Does this bid include ticketing equipment?
 - a. No.
- B. What is the scope of work for this bid? Not seeing it in the packet.
 - a. The scope of work is outlined in the basis of design specifications and in the design drawings from pages 257 to 316.

No. 2 Additional Scope of work:

- A. McAllen High School
 - a. Existing electrical runs that were located within the existing rigging system that were removed and stored for reconnection in previous construction phase. Contractor to include all necessary material for reconnection to meet all current building codes.
 - i. Approximately three runs from the breaker box to the exit lighting on the opposite side of the stage.
 - ii. A run from a dimming device near the breaker box to the dimmer rack on the opposite side of the stage.

No. 3 Attachments:








A. Pre-Bid Conference Sign-in Sheet.

a. (1) Letter (8.5x11 size sheet)

End of Addendum #1



I, the undersigned, do hereby state that I was present at the Pre-Bid Conference for: **Competitive Sealed Proposal No. 2018-094 - McAllen ISD Fine Arts Theater Equipment Improvements for Memorial, McAllen, and James "Nikki" Rowe High School Phase II**

	Name (Please Print)	Signature	Company Name
1	Celeste Solis		Celso Gonzalez Const
2	Juan Arredondo		Komplex Electric
3	Annette Carmona		Holchemont LTD
4	Moisés E. Hernandez		Komplex Electric
5	Melissa Rodriguez		MISD
6	Ramon Lopez Jr.		Chanin Engineering
7	Nora Tijerina		McAllen ISD
8			
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			